



Scope of Work - Summit Distribution Center

DEMO DOCUMENT - NOT VALID FOR COMMERCIAL OR LEGAL USE

Volt Electrical San Antonio Demo LLC will provide concrete trade work for Summit Distribution Center under a fictional demonstration scope.

Included Work

- Mobilization and site coordination
- Layout coordination with the General Contractor
- Foundations and grade beams
- Slab-on-grade placement and finishing
- Equipment pads and housekeeping pads
- Curbs, ramps and concrete repairs
- Concrete placement, finishing and curing
- Daily cleanup of concrete work areas
- Submittals for mix designs and product data
- Schedule coordination with adjacent trades
- Safety requirements and pre-task planning

Exclusions

- Structural steel embeds not specifically shown in concrete documents
- Testing laboratory services
- Permanent dewatering
- Design services